
 
2007 QBS 

Request for Statement of Qualifications and Performance Data (SQPD) 
and Statement of Interest (SOI) for the 

Longmeadow Parkway Bridge Corridor Preliminary Traffic Projections and 
Financial Feasibility Study 

 
The Kane County Division of Transportation is in need of professional services from a qualified 
engineering firm to provide Preliminary Traffic Projections and a Financial Feasibility Study for 
the Longmeadow Parkway Bridge Corridor. 
 
The attached Preliminary Scope of Services provides in detail anticipated items that are necessary 
as part of the Preliminary Traffic Projections and a Financial Feasibility Study required of the 
consultant. 
 
At this time the County anticipates starting this work February 2008 with an anticipated 
completion date of April 30, 2008. 
 
The Statement of Qualifications and Performance Data (SQPD) and Statement of Interest (SOI) 
shall be submitted VIA EMAIL no later than 4:00 P.M. on Friday, December 21, 2007 and 
should be addressed to Steve Coffinbargar, Chief of Planning and Programming.  Steve 
Coffinbargar’s email address is mailto:coffinbargarsteve@co.kane.il.us. 
 
Statements of Qualifications and Performance Data (SQPD) and Statements of Interest (SOI) 
received will be used by County staff to develop a short-list of at least three (3) firms.  The 
County will then submit a Request for Proposal (RFP) and schedule interviews with the short-
listed firms.   
 
For more information regarding the content and format of the SQPD and SOI, please reference 
our QBS document found at http://www.co.kane.il.us/dot/qbs/csp.pdf. 
 
If you plan to enter into a joint venture with another firm for this project please note this on your 
Statement of Interest (SOI), including the name of the firm you are entering into a joint venture 
with for this project. 
 
Short-listed firms will be posted on our website at www.co.kane.il.us/dot.  Click on the link 
labeled “Request for Consultant Services”, then click on the link labeled “Summary 
Table”. 
 
A Statement of Qualifications and Performance Data (SQPD) and Statement of 
Interest (SOI) received after the above-noted deadline will not be considered during 
our consultant selection process. 
 
 
 
 

mailto:coffinbargarsteve@co.kane.il.us
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http://www.co.kane.il.us/dot


 
 

KANE COUNTY LONGMEADOW PARKWAY BRIDGE CORRIDOR 

PRELIMINARY SCOPE OF SERVICES FOR 

PRELIMINARY TRAFFIC PROJECTIONS 

AND FINANCIAL FEASIBILITY STUDY 
 
Introduction 
 
The Longmeadow Parkway Bridge Corridor is a proposed 5.6 mile roadway and Fox River 
crossing that links Huntley Road to IL 62 with intersections at Randall Road, Sleepy Hollow Road, 
IL 31, IL 25, and other local roads.   Kane County is currently acquiring a portion of the proposed 
right-of-way along the corridor and conducting Phase I Engineering.  Design Approval from IDOT 
is anticipated in 2008. 
 
Division 3 of Article 10 of the Illinois Highway Code, 605 ILCS 5/10-3 authorizes, among other 
things, the County to issue revenue bonds for purpose of acquiring or constructing a toll bridge 
over or across any navigable or non-navigable stream within or on the boundaries of the County.  
Based upon recommendations from the County Board, the Longmeadow Parkway Toll Bridge 
Task Force has been formed to coordinate the required activities needed for the consideration of 
a toll bridge in order to fund the construction of the proposed Longmeadow Parkway Bridge over 
the Fox River, primarily between IL 31 and IL 25.  The portion of Longmeadow Parkway west of 
IL 31 and east of IL 25 are not anticipated to be part of the toll bridge and approaches, and thus 
would allow for free travel and local access within these segments. 
 
The goals of the Task Force are:  to utilize the lowest reasonable toll to pay for bond obligations 
within various timeframe alternatives; to remove the toll after bond repayment and establishment 
of a maintenance fund; to incorporate technology where possible and potentially integrate the toll 
facility with the I-PASS system; and to open the facility for public use in approximately 4 to 5 
years.   
 
As part of the required activities needed for the consideration of a toll bridge, the County requires 
updated traffic projections that consider a toll facility and the preparation of a financial feasibility 
study.  This will provide an analysis to determine potential user fees (tolls) and bonding 
capabilities.  
 
Proposal Schedule  
 
The anticipated completion date of the study is April 30, 2008.   
 
Scope of Services 
 
The preliminary study area is bounded by Algonquin Road and Illinois Route 62 to the north (in 
McHenry and Kane Counties), Illinois Route 59 to the east (in Lake and Cook Counties), 
Interstate 90 to the south (in Kane and Cook Counties) and Randall Road to the west (in 
McHenry and Kane Counties).  This study will explore in detail the potential level of paid travel on 
the proposed bridge facility, so as to make rigorous estimates of the amount of toll revenue bond 
financing that could be generated for the project.  The firm that is selected must have previous 
experience creating similar detailed financial reports for a toll agency.  The subtasks shown below 
illustrate what is needed to make rigorous estimates of traffic and revenue.   
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Current Traffic and Operations Profile 
This subtask will include extensive field data collection efforts, such as minimum 48-hour machine 
traffic counts at strategic locations along the corridor. 
 
Corridor Economic Analysis 
This subtask will review the overall growth potential of the corridor in order to estimate future 
traffic and revenue potential.   In this subtask, a review will be made of current and projected 
economic conditions.  This will be based on official population forecasts of the MPO and may also 
include independent reviews by local economic professionals. 
 
Travel Demand Model Development 
This subtask will include the development of a travel demand model. This may take the form of a 
combination of the regional travel demand models, which could be obtained from local sources, 
and a more focused “micro model” to deal with the operational nuances of the corridor itself.  An 
extensive model development and calibration process will be required, possibly including the use 
of operations simulation software. 
 
Detailed Traffic and Revenue Analysis 
This subtask will include a wide range of traffic assignments, using the travel demand models 
discussed above, to estimate traffic and revenue potential for the bridge utilizing several 
alternative toll rates and various bond periods.  This analysis will also be conducted over multiple 
years to better aid in estimating the potential for traffic growth in the corridor, including the effect 
of the toll bridge on the existing (free) roadway network adjacent to the corridor.  This analysis 
would also investigate the concept of several congestion tolling scenarios and its impacts on the 
financial projections.  Annual revenue forecasts will also recognize typical patterns of use on 
weekdays versus weekends.   
 
Traffic/Toll Operations Analysis 
This subtask will include the development of a conceptual plan for the electronic toll collection 
and violation system integrating the latest available technology.  The toll operations analysis will 
not develop detailed specifications, but rather recommendations on how to integrate technology 
in all aspects of the toll bridge concept, consistent with the assumptions driving the revenue 
forecasts, and preliminary estimates of capital and operating costs. 
 
Sensitivity Tests 
Any traffic and revenue forecast for a new toll facility is based on certain assumptions, such as 
values of time, economic growth forecasts, competing highway improvements, etc.  It is typical to 
conduct several sensitivity tests, which would quantify the potential departure from baseline traffic 
and revenue forecasts associated with possible changes in basic assumptions. Revenue in tolls 
can be very sensitive to small changes in economic growth forecasts, values of time, and other 
input parameters.   
 
Documentation/Coordination/Meetings 
This subtask covers various project coordination and monthly meetings during the course of the 
study, as well as final documentation of the study results.  The consultant will participate in 
several Longmeadow Parkway Toll Bridge Task Force coordination meetings and be expected to 
participate as an expert on tolling at any other public hearings/meetings for the corridor.  The 
consultant will use the best available data and analyses for the Traffic and Revenue Feasibility 
Study.  For scope purposes, anticipate at a minimum, 4 public hearings/meetings, two small 
group meetings, in addition to monthly overall coordination meetings with staff. 
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Materials provided to selected Firm 

 
The following will be provided to the selected firm: 

• Final EIS documents, including the Record of Decision 
• Existing relevant Phase I Engineering documents 
• Other relevant information 

 
Reference Material 
 
The following information is available for review at the Kane County Web Site: 
http://www.co.kane.il.us/DOT/Fox_River_Bridges/longmeadowtf.asp 
http://www.co.kane.il.us/dot/Fox_River_Bridges/longmeadow.asp 
 
Deliverables 
 
The ultimate product is the development of fifty (50) copies of a final bound document titled 
“Report of Findings” summarizing traffic projections and revenue model and analysis of potential 
user fee alternatives and bonding capabilities.  The results of each subtask described above will 
be summarized in the Report of Findings.  Recommendations made in the Report of Findings will 
utilize the lowest reasonable user fee (toll) to pay for bond obligations for studies, engineering, 
land acquisition and construction of the bridge and approaches and removal of the toll after bond 
repayment and establishment of a maintenance fund. 

 

Contacts 
 
Any questions regarding the project may be directed to Steve Coffinbargar, Chief of Planning and 
Programming, at 630-406-7170 or via email at coffinbargarsteve@co.kane.il.us. 
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