2007 QBS
Request for Statement of Interest (SOI) 
KESLINGER ROAD BRIDGE OVER WELSH CREEK 
Section Number  01-00267-00-BR

The Kane County Division of Transportation is in need of professional services from a qualified engineering firm to provide Phase III Construction Observation Engineering Services.  These services are required for the Keslinger Road Bridge over Welsh Creek Bridge Replacement project as above referenced. 
The attached Preliminary Scope of Services, Construction Plans, Specifications and Estimate of Time provide a summary of major items that will be encountered during the course of the construction observation services required.
At this time the County anticipates starting this work around September 2009 with approximately 6-8 months to complete the work. 
The Statement of Interest shall be submitted VIA EMAIL no later than 2:00 pm on June 19, 2009 and should be addressed to David Boesch, Chief of Construction.  David Boesch’s email address is: boeschdavid@co.kane.il.us.
Please note that in order for the County to meet submittal dead lines, firms that are short listed will be required to interview on July 14 and 15, 2009.
If you plan to enter into a joint venture with another firm for this project please note this on your Statement of Interest, including the name of the firm you are entering into a joint venture with for this project.

Short-listed firms will be posted on our website at www.co.kane.il.us/dot.  Click on the link labeled “Request for Consultant Services”, then click on the link labeled “Summary Table”.
A Statement of Interest (SOI) received after the above noted deadline will not be used as part of our consultant selection process.
Please refer to the following Description of Project Scope for more information on this project.

I. PROJECT DESCRIPTION AND SCOPE OF WORK

A. INTRODUCTION
1. The Kane County Division of Transportation (KDOT) approved the attached final plans for the improvement of the Keslinger Road Bridge over Welch Creek dated May 2009 and prepared by the consulting firm of WBK Associates, Ltd. 

2. A brief outline of the project scope to assist you in your submittal is as follows:
3. The Keslinger Road Bridge over Welch Creek Bridge replacement will replace an old single span reinforced PCC Slab Bridge with a precast box culvert. The bridge is located within a high volume traffic corridor that due to recent growth in the area needs replacement to improve the mobility and safety of traffic using this structure to cross Welch Creek. The proposed Keslinger Welch Creek Bridge replacement is estimated at a cost of approximately 1.0 million dollar project with an anticipated duration of 4-5 months for completion.  There is an interim completion date of August 26, 2010 for the completion of the bridge and road work with a final completion date of September 26, 2010 for the landscaping and off road restoration. The project may possibly span two construction seasons with some very short winter work in 2009 or early 2010. The project limits on Keslinger Road are from approximately 0.9 miles west of IL Rte 47 to 847 feet east which takes in an area approximately 700-800 feet east and west of the existing structure. The project is located within the Village of Elburn corporate limits. The work will be accomplished via a closed road condition and detour to encourage an accelerated completion time. The project will be constructed under medium to heavy traffic with volumes approaching or exceeding 5000-8000 ADT on Keslinger Road.  There are major residential developments along Keslinger that will be impacted by this construction. As well as a few high activity businesses adjacent to the project limits. All driveways within and impacted by the project are to remain accessible during the project

4. The improvement will involve the demolition of the existing structure and replacement with an 11 x 11 foot precast box culvert.  Sections of pavement leading up to the bridge will be both surface milled and fully removed and replaced to facilitate the replacement and render a smooth riding condition once the structure has been replaced. 

5.  Relocations of existing utilities will be required and will involve the abandonment of an existing sanitary sewer line. The sanitary sewer replacement line will be installed during a one week period in the winter and bulk headed for a spring connection to the existing sanitary system. There are numerous utilities located throughout the project limits, which will require ongoing co-ordination between the prime contractor, multiple sub-contractors, Kane County, the Village of Elburn and multiple utility companies. The rapid and accurate relocation of these utilities is critical to the successful completion of the project within the given time parameters. 

6. The project has tree removal and replacement in modest quantities. Restoration and landscaping within the project limits will be nominal.

7. Storm water will be managed by the installation of new storm lines ranging from 6” to 42” in size.  

8. The project will not require staging due to the plan detour route which will divert traffic around the site using Rtes 38, 47 and Meredith Road as north, east and west run arounds. There are strict restrictions involving the timing and duration of the detour route which are specified on page 2 of the Special Provisions. Coordination of the detour with KDOT, IDOT and the Village of Elburn will be required.
9. Major design challenges involve compressed construction schedule, maintenance of traffic and detour routing.

10. Major construction challenges involve compressed construction schedule, maintenance of traffic, utility relocations and in stream bridge work.

11. Construction is scheduled to begin in the winter of 2010 but could be started in late fall of 2009 starting with utility relocations and new force main sanitary line installation.  Major construction will begin in the spring of 2010 for a 3-4 month duration. Any additional details should be referenced in an attached preliminary plan set.
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