2007 QBS
Request for Statement of Interest (SOI) 
DAMISCH ROAD BRIDGE OVER TYLER CREEK 
Section Number 07-00358-00-BR

The Kane County Division of Transportation is in need of professional services from a qualified engineering firm to provide Phase III Construction Observation Engineering Services for the Damisch Road over Tyler Creek Bridge Replacement project, as above referenced. 
The attached Preliminary Scope of Services, Construction Plans, Specifications and Estimate of Time provide a summary of major items that will be encountered during the course of the construction observation services required.
At this time the County anticipates starting this work around July or August 2010 with approximately 3-4 months to complete the work. 
The Statement of Interest shall be submitted VIA EMAIL no later than 2:00 pm on January 8, 2010 and should be addressed to David Boesch, Chief of Construction.  David Boesch’s email address is: boeschdavid@co.kane.il.us.
A short list is anticipated to be announced by January 11, 2010. Please note that in order for the County to meet submittal dead lines, firms that are short listed  will be required to submit their RFP  and  interview on January 14, 2010.
If you plan to enter into a joint venture with another firm for this project please note this on your Statement of Interest, including the name of the firm you are entering into a joint venture with for this project.

Short-listed firms will be posted on our website at www.co.kane.il.us/dot.  Click on the link labeled “Request for Consultant Services”, then click on the link labeled “Summary Table”.
A Statement of Interest (SOI) received after the above noted deadline will not be used as part of our consultant selection process.
Please refer to the following Description of Project Scope for more information on this project.

I. PROJECT DESCRIPTION AND SCOPE OF WORK

A. INTRODUCTION
1. The Kane County Division of Transportation (KDOT) approved the attached Preliminary set of plans for the improvement of the Damisch Road Bridge over Tyler Creek dated December 8, 2009 and prepared by the consulting firm of Hampton, Lenzini and Renwick, Inc. 

2. A brief outline of the project scope to assist you in your submittal is as follows:
3. The Damisch Road over Tyler Creek Bridge replacement will replace an old two span precast concrete deck bridge on pile bent concrete abutments and piers with a precast concrete deck beam bridge, having a concrete wearing surface, concrete parapets, asphalt surface approaches and new guardrail.  The bridge is located within a high volume traffic corridor bounded by IL Routes 47, 20 and 72, approximately 2 miles southwest of Gilberts that due to recent growth in the area, needs replacement to improve the mobility and safety of traffic using this structure to cross Tyler Creek. The proposed Damisch Tyler Creek Bridge replacement project is estimated at a cost of approximately six hundred thousand dollars with an anticipated duration of 55 WDs.  The project will be completed within one construction seasons with an anticipated start of July or August 2010.  The total length of the improvement is 260 feet with project limits on Damisch Road from 0.25 mile west of Big Timber to 2.5 miles north of Highland Ave east of Pingree Grove in unincorporated Kane County. The bridge replacement will be accomplished via a closed road condition with a marked detour route to encourage an accelerated completion time. The project will be constructed under medium to heavy traffic with volumes approaching or exceeding 15000-20,000 ADTs on Illinois routes 47, 20 and 72.  While there are no major residential developments along the project corridor, the area is heavily traveled by both commercial and private trucks and automobiles traveling to the surrounding communities of Gilbert and Elgin. All driveways within and impacted by the project are to remain accessible during the project for completion.  
4. The improvement will involve the demolition of the existing structure and replacement with a 75 by 30 foot precast concrete deck beam superstructure on steel H pile reinforced abutments.  Sections of pavement leading up to the bridge will be both surface milled and fully removed and replaced to facilitate the replacement and render a smooth riding condition once the structure has been replaced. 

5.  Relocations of existing utilities will be required and will involve relocations of aerial power and cable TV lines as well as relocations of underground natural gas and telephone lines as referenced in the specifications. These utilities will require ongoing co-ordination between the prime contractor, multiple sub-contractors and utility companies to relocate new services efficiently. The rapid and accurate relocation of these utilities is critical to the successful completion of the project within the given time parameters. 

6. The project has some tree removal in modest quantities. Restoration and landscaping within the project limits will be nominal.

7. Storm water will be managed by the installation of new storm lines as shown in the plan sheets.  

8. The project will not require staging due to the plan detour route which will divert traffic around the site using Rtes 47, 20 and 72 as north, east and west run arounds. While restrictions involving the timing and duration of the detour route are not currently specified in the Special Provisions, it is not uncommon to require organized coordination of the detour with KDOT, IDOT and the surrounding local Villages affected by the detour.
9. Major design challenges involve compressed construction schedule, maintenance of traffic and detour routing.

10. Major construction challenges involve compressed construction schedule, maintenance of traffic, utility relocations and in stream bridge work.

11. Construction is scheduled to begin in the summer of 2010 for a 3-4 month duration. Any additional details should be referenced in an attached preliminary plan set.
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