2010 QBS
Request for Statement of Interest (SOI) 
2011 BRIDGE MAINTENANCE GROUP #1 PROJECT 
Section Number 10-00406-00-BR

The Kane County Division of Transportation is in need of professional services from a qualified engineering firm to provide Phase III Construction Observation Engineering Services.  These services are required for the 2011 Bridge Maintenance Project as above referenced. One Phase III contract will cover all field locations.
The attached Preliminary Scope of Services, Construction Plans, Specifications and Estimate of Time provide a summary of major items that will be encountered during the course of the construction observation services required.
At this time the County anticipates starting this work around April/May/ 2011 with 5-6 months to complete the work. 
The Statement of Interest shall be submitted VIA EMAIL no later than 2:00 pm on October 22, 2010 and should be addressed to David Boesch, Chief of Construction.  David Boesch’s email address is: boeschdavid@co.kane.il.us.
If you plan to enter into a joint venture with another firm for this project please note this on your Statement of Interest, including the name of the firm you are entering into a joint venture with for this project.

Short-listed firms will be posted on our website at www.co.kane.il.us/dot.  Click on the link labeled “Request for Consultant Services”, then click on the link labeled “Summary Table”.
A Statement of Interest (SOI) received after the above noted deadline will not be used as part of our consultant selection process.
We have prepared a brief project description to assist you in your SOI. More detailed information may be found in the plans and specifications provided.
I. PROJECT DESCRIPTION

2011 Bridge Maintenance Group #1.

A. The Kane County Division of Transportation (KDOT) has approved the attached pre-final plans for the above mentioned project as prepared by the consulting firm of V3 and dated August 20, 2010. A brief outline of the project scope to assist you in your submittal is as follows:

1. The 2011 Bridge Maintenance improvement is located in various sections of Kane County near the Villages of Hampshire, Elburn, Kaneville, Big Rock and the City of Geneva. The improvement involves work on six existing structures with repairs on keyways and dowels, bearing pad adjustments, removal and replacement of deck wearing surfaces and adjustment and reconstruction of bridge rails. This project is expected to cost approximately $ 941,000.00 with an anticipated start date of April 2011 and staggered completion dates per the specifications. 
2.  Construction activity will occur in the existing Right of Way and/or in construction easements and although utility conflicts are not anticipated, location of existing infrastructure utilities will be required.  

3. Traffic control measures varies for each site with 4 locations being built under closed road conditions with posted detour routes and 2 sites built under traffic via staged construction. Temporary traffic signals will be required at one location. Traffic activity varies for each site from light to medium with volumes approaching 12,000 vehicles per day on Keslinger Road. As portions of this project are adjacent to subdivisions with busy and well traveled roads, keen attention to construction traffic control and public concerns will also be a major component of this project.

4. Major construction challenges involve rapid execution and completion of work at each location, elimination of construction down time or work interruption, project site and traffic safety, maintaining clean and safe work areas on the project and within the ROW, adequate protection of any open excavation areas, keeping equipment and materials outside of recovery zones within the ROW after working hours, effective coordination of sub contractors to maintain fast paced schedules, consideration of a suitable staging area for materials and equipment, restoration of areas disturbed by construction roadway.
5. This is a QC/QA project involving local funds. Documentation will be per IDOT standards and guidelines.
6. Construction is scheduled to begin in April 2011 and span 5-6 months with specific completion dates for each location as per plans and specs.  Any additional details should be referenced in an attached plan set.
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