2010 QBS
Request for Statement of Interest (SOI) 
Big Timber Road over Tyler and Pingree Creeks
Section Number 01-00266-00-BR

The Kane County Division of Transportation is in need of professional services from a qualified engineering firm to provide Phase III Construction Observation Engineering Services for the Big Timber Road over Tyler and Pingree Creeks project, as above referenced. 
The attached Preliminary Scope of Services, Construction Plans, Specifications and Estimate of Time provide a summary of major items that will be encountered during the course of the construction observation services required.
At this time the County anticipates starting this work around July or August 2011 with approximately 24 months to complete the work. 
The Statement of Interest shall be submitted VIA EMAIL no later than 2:00 pm on December 10, 2010 and should be addressed to Brad Hunold, Project Manager.  Brad Hunold’s email address is: hunoldbrad@co.kane.il.us.
If you plan to enter into a joint venture with another firm for this project please note this on your Statement of Interest, including the name of the firm you are entering into a joint venture with for this project.

Short-listed firms will be posted on our website at www.co.kane.il.us/dot.  Click on the link labeled “Request for Consultant Services”, then click on the link labeled “Summary Table”.
A Statement of Interest (SOI) received after the above noted deadline will not be used as part of our consultant selection process.
Please refer to the following Description of Project Scope for more information on this project.

I. PROJECT DESCRIPTION AND SCOPE OF WORK

A. INTRODUCTION
1. The Kane County Division of Transportation (KDOT) approved the attached Preliminary set of plans for the improvement of the Big Timber Road over Tyler and Pingree Creeks dated April 23, 2009 and prepared by the consulting firm of Christopher B. Burke Engineering, LTD. 

2. A brief outline of the project scope to assist you in your submittal is as follows:
3. The Big Timber Road over Tyler and Pingree Creeks project is located in unincorporated Eligin in Kane County.  Site work includes, removing the bridge over Tyler Creek, replacing the bridge over Pingree Creek, widening Big Timber Road through the project area, creating a new channel for Tyler Creek including a new confluence with Pingree Creek southwest of Big Timber Road, and the vegetative restoration of the site.  The project is estimated to cost $4.5 million.  The project has an estimated duration of approximately 24 months.  The project will be completed in two construction seasons with an anticipated start of July or August 2011.  The total length of the improvement is 1,595 feet with project limits on Big Timber Road from 1,200 feet south east of Damisch Road to 0.5 mile northwest of McCornack Road.  The first construction season of excavating the new creek bed will be completed with live traffic and the second construction season of removal and replacement of the structures will be completed with a marked detour route.  The project will be constructed with traffic volumes of approximately 6,400 ADTs on Big Timber Road and traffic volumes approaching or exceeding 15000-20,000 ADTs on Illinois Routes 20 and 72.  While there are no major residential developments along the project corridor, the area is heavily traveled by both commercial and private trucks and automobiles traveling to the surrounding communities of Huntley and Elgin. All driveways within and impacted by the project are to remain accessible during the project for completion.
4. This improvement will involve the removal of two existing structures on spread footings and replacing one with a 93 by 86 foot composite bridge deck on steel H pile reinforced abutments.  The existing pavement will be removed and replaced to facilitate the replacement and render a smooth riding condition once the structure has been replaced.  Other work includes relocating 1,650 feet of creek bed, filling in the existing creek, removing steel sheet piling, bridge parapet construction, steel beam guardrail installation and full depth HMA paving.
5.  Relocations of existing utilities will be required and will involve relocations of aerial power, telephone and cable TV lines as well as relocations of underground cable TV and telephone lines as referenced in the specifications. These utilities will require ongoing co-ordination between the prime contractor, multiple sub-contractors and utility companies to relocate new services efficiently. The rapid and accurate relocation of these utilities is critical to the successful completion of the project within the given time parameters. 

6. The project has some tree removal in modest quantities. Tree planting will also be required.  Restoration and landscaping within the project limits involve 3.2 acres of Class 2A seeding, 4.4 acres of Class 4 seeding, and 1.9 acres of Class 4 (Special) seeding.
7. Storm water will be managed by the installation of new storm lines ranging from 12” to elliptical, equivalent round-size 36” as shown in the plan sheets.  

8. The project will not require staging due to the plan detour route which will divert traffic around the site using Tyrrell Road and Illinois Route 72 as the north/south and east/west run arounds. Restrictions involving the timing and duration of the detour route are currently specified in the Plans requiring organized coordination of the detour with KDOT, IDOT and the surrounding local Villages affected by the detour.
9. Major design challenges involve timing for excavation for the new creek to become vegetative prior to water flowing through, maintenance of traffic and detour routing.

10. Major construction challenges involve maintaining the project schedule, controlling added costs, addressing unforeseen field conditions, timing for low water flow to divert to the new creek bed, maintenance of traffic, utility relocations and in stream bridge work.

11. Construction is scheduled to begin in the summer of 2011 for a 24 month duration. Any additional details should be referenced in an attached preliminary plan set.

12. Post observation services will be required as outlined below.

B. POST CONSTRUCTION OBSERVATION
1. Work under this project will consist of performing biannual on-site review of Tyler Creek, Pingree Creek, and areas of native vegetation after the construction has been completed.  Staff experienced in stream geomorphology and aquatic habitat must be available to conduct work involving these disciplines during the execution of the contract. The site review will specifically assess the amount of weedy and invasive plant species, whether or not the presence or absence of the planted species is establishing appropriately, identify the presence of invasive weeds requiring maintenance, and the conditions of the relocated stream channels in respect to erosion and functionality.  The specialist shall provide a set of recommendations for each of the sites of the results of the review.  These recommendations will include modifications to the soil conditions, fertilization, the use of herbicides, mowing requirements, erosion and sediment control, and other relevant husbandry practices. This task will be required for at least 5 years or until the USACE signs off on the project.  The review and reporting of the results must be completed in a manner consistent with the approved Maintenance and Monitoring Plan approved by the USACE during the permitting process.

2.
The biannual site reviews will require the qualified personnel to record the vegetation in each community as outlined in the approved Maintenance and Monitoring Report.  The reviews will include a tree inventory and ocular analysis of all trees installed as part of the project, vegetation surveys of transects along the creek, and a meander survey of the vegetation in each vegetation community.  The review is to include water quality sampling at four locations for water depth, pH, salinity, suspended solids, dissolved solids, dissolved oxygen, nitrates, phosphorous, and temperature.  The review is to include evaluation of secondary impacts downstream of the project area.  

3. The contract will include coordination with all permit agencies and local government offices to ensure compliance of the project with permit requirements during the 5-year maintenance and monitoring period.

4. The consultant is to submit an annual report to the USACE and County regarding the maintenance and monitoring of the project area.  The report is to include, at minimum, the required information regarding existing conditions, maintenance that has been completed in the past year, future recommendations for the following years according to the on-site assessment.  The report is to be submitted annually, by January 31, for each of the years that the maintenance and monitoring is required. KDOT shall be copied on all reports.
5. Challenges for this project will include coordination with resource agencies, review and recommendation of required maintenance to meet set performance standards, and knowledge of the performance standards and permitting requirements.  The consultant will be responsible for the periodic inspections regarding plant health, growth, and germination until completion of the contract.  

6. At the time of these inspections the project area is expected to be open to the motoring public.  
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