2010 QBS
Request for Statement of Interest (SOI) 
ORCHARD RD US 30 TO JERICHO RECONSTRUCTION 
Section Number 99-00232-01-WR
The Kane County Division of Transportation is in need of professional services from a qualified engineering firm to provide Phase III Construction Observation Engineering Services.  These services are required for the Orchard Rd US 30 to Jericho Reconstruction project 

as above referenced.
The attached Preliminary Scope of Services, Construction Plans provide a summary of major items that will be encountered during the course of the construction observation services required.
At this time the County anticipates starting this work around May/June 2011 with 15 months to complete the work. 
The Statement of Interest shall be submitted VIA EMAIL no later than 2:00 pm on January 21, 2011 and should be addressed to David Boesch, Chief of Construction.  David Boesch’s email address is: boeschdavid@co.kane.il.us.
If you plan to enter into a joint venture with another firm for this project please note this on your Statement of Interest, including the name of the firm you are entering into a joint venture with for 

Short-listed firms will be posted on our website at www.co.kane.il.us/dot.  Click on the link labeled “Request for Consultant Services”, then click on the link labeled “Summary Table”.
Firms interested in providing services to Kane County are hereby notified of their required compliance with Kane County’s Ethic Ordinance (Ordinance No. 10-206) in particular, Section 10, page 15 of Ordinance No. 10-206. The complete Ethics Ordinance is available online at: http://www.countyofkane.org/SiteCollectionDocuments/ethics.pdf.
Firms shall provide required information directly to the Kane County Purchasing Department at the following address:




Kane County Government Center



Purchasing Department, Bldg A




719 S. Batavia Ave.




Geneva, IL 60134

A Statement of Interest (SOI) received after the above noted deadline will not be used as part of our consultant selection process.
We have prepared a brief project description to assist you in your SOI. More detailed information may be found in the plans provided.
I. PROJECT DESCRIPTION

Orchard Road US 30 to Jericho Road Reconstruction
A. The Kane County Division of Transportation (KDOT) has approved the attached pre-final plans for the above mentioned project as prepared by the consulting firm of RJN Group and dated December 20, 2010. A brief outline of the project scope to assist you in your submittal is as follows:

1. The Orchard Rd US 30 to Jericho Road Reconstruction improvement is located within the Village of Montgomery in the Townships of Aurora and Sugar Grove. The 1.71 mile improvement involves the widening and reconstruction of Orchard Road in PCC pavement with new curb and gutter, a HMA bike trial, a 4 cell 4’ x 9.5’ CIP Box Culvert, new detention ponds, storm sewer construction, installation of traffic signal inner connection cables as well as other features found in a project of such magnitude. This project is expected to cost approximately $ 17.5 million dollars with an anticipated start date of May/June 2011, duration of approximately 15 months spanning two construction seasons. There is a completion date of October 31, 2012.
2.  Utility relocation will be required as shown on the plans. Storm sewer work will be significant involving pipes with diameters ranging from 12 to 42 inches as well as 56 catch basins, 30 manholes and 25 inlets. New traffic signal and beacon lights will be installed at the intersections of Aucutt and Rochester Roads.  A new HMA Bike path will be installed along the Right of Way on Orchard from US 30 to Rochester.
3. Site preparation and restoration involves significant tree removal and clearing with class 1A, 2, 2A and 3 seeding and sod restoration.
4. Traffic control measures call for staged construction with four stages as shown in the plans. Traffic activity on Orchard Roads varies from medium to heavy with volumes approaching 40,000 vehicles per day. As portions of this project are adjacent to businesses and subdivisions with busy and well traveled roads, keen attention to construction traffic control and public concerns will also be a major component of this project.

5. Major construction challenges involve rapid execution and completion of work, elimination of construction down time or work interruption, project site and traffic safety, maintaining clean and safe work areas on the project and within the ROW, adequate protection of any open excavation areas, keeping equipment and materials outside of recovery zones within the ROW after working hours, effective coordination of sub contractors to maintain fast paced schedules, consideration of a suitable staging area for materials and equipment, restoration of areas disturbed by construction roadway. Additional drive/ side street design work may be required of the consultant once the project has started to address possible access issues that may arise.
6. This is a QC/QA project involving Federal and local funds. Documentation will be per Federal and IDOT standards and guidelines.
7. Construction is scheduled to begin in May/June 2011 and span 15 months or two construction seasons as per plans and specs.  Completion of the project must occur on or before October 31, 2012. Any additional details should be referenced in an attached plan set.
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