2010 QBS
Request for Statement of Interest (SOI) 
RANDALL RD OVER I-88 BRIDGE DECK REPLACEMENT 
Section Number 10-00XXX-00-BR

The Kane County Division of Transportation is in need of professional services from a qualified engineering firm to provide Phase III Construction Observation Engineering Services.  These services are required for the Randall Road over I -88 Bridge Deck Replacement Project as above referenced.
The attached Preliminary Scope of Services, Construction Plans, Specifications and Estimate of Time provide a summary of major items that will be encountered during the course of the construction observation services required.
At this time the County anticipates starting this work around April/May/ 2011 with 3 months to complete the work which must be done by August 1, 2011. 
The Statement of Interest shall be submitted VIA EMAIL no later than 2:00 pm on December 14, 2010 and should be addressed to David Boesch, Chief of Construction.  David Boesch’s email address is: boeschdavid@co.kane.il.us.
If you plan to enter into a joint venture with another firm for this project please note this on your Statement of Interest, including the name of the firm you are entering into a joint venture with for 

Short-listed firms will be posted on our website at www.co.kane.il.us/dot.  Click on the link labeled “Request for Consultant Services”, then click on the link labeled “Summary Table”.
Firms interested in providing services to Kane County are hereby notified of their required compliance with Kane County’s Ethic Ordinance (Ordinance No. 10-206) in particular, Section 10, page 15 of Ordinance No. 10-206. The complete Ethics Ordinance is available online at: http://www.countyofkane.org/SiteCollectionDocuments/ethics.pdf.
Firms shall provide required information directly to the Kane County Purchasing Department at the following address:




Kane County Government Center



Purchasing Department, Bldg A




719 S. Batavia Ave.




Geneva, IL 60134

A Statement of Interest (SOI) received after the above noted deadline will not be used as part of our consultant selection process.
We have prepared a brief project description to assist you in your SOI. More detailed information may be found in the plans and specifications provided.
I. PROJECT DESCRIPTION

Randall Road over I-88 Bridge Deck Replacement.

A. The Kane County Division of Transportation (KDOT) has approved the attached pre-final plans for the above mentioned project as prepared by the consulting firm of Strand and dated October 1, 2008. A brief outline of the project scope to assist you in your submittal is as follows:

1. The Randall Rd over I-88 Bridge Deck Replacement improvement is located south of North Aurora on the I-88 Toll way at the Randall Rd overpass near the Village of North Aurora and the City of Aurora. The improvement involves deck, abutment and approach slab replacement as well as diaphragm work with repairs on bearings and other adjustment and reconstruction per plan. This project is expected to cost approximately $ 1.5 million dollars with an anticipated start date of April/May 2011, duration of approximately 3 months and completion by August 1, 2011. 
2.  Construction activity will be limited to the existing Right of Way and/or in construction easements and although utility conflicts are not anticipated, location of existing infrastructure utilities will be required.  

3. Traffic control measures call for construction under closed road conditions with posted detour routes and construction in 2 stages. Traffic activity on Orchard, Sullivan and Randall Roads varies from medium to heavy with volumes approaching 25,000 vehicles per day on Randall Road. As portions of this project are adjacent to businesses and subdivisions with busy and well traveled roads, keen attention to construction traffic control and public concerns will also be a major component of this project.

4. Major construction challenges involve rapid execution and completion of work, elimination of construction down time or work interruption, project site and traffic safety, maintaining clean and safe work areas on the project and within the ROW, adequate protection of any open excavation areas, keeping equipment and materials outside of recovery zones within the ROW after working hours, effective coordination of sub contractors to maintain fast paced schedules, consideration of a suitable staging area for materials and equipment, restoration of areas disturbed by construction roadway.
5. This is a QC/QA project involving local funds. Documentation will be per IDOT standards and guidelines.
6. Construction is scheduled to begin in April/May 2011 and span 3 months with a completion date of August 1, 2011 as per plans and specs.  Any additional details should be referenced in an attached plan set.
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