| SPEC TITLE | SPEC REVISION DATE |
|------------------------------------------------------|--------------------|
| 100. General Requirements and Covena | ants |
| AUTOMATIC CLEARING HOUSE | R 01/07/2021 |
| BID PROTEST | R 08/11/2023 |
| BIDDING PROCESS AND AWARD OF CONTRACT (COUNTY) | R 12/27/2023 |
| BIDDING PROCESS AND AWARD OF CONTRACT (TOWNSHIP) | R 08/22/2023 |
| BIDDING REQUIREMENTS AND CONDITIONS FOR CONTRACT | R 12/27/2023 |
| PROPOSALS | D 44/00/0000 |
| CONTRACT TIME | R 11/30/2023 |
| CONTRACTORS DAILY NOTIFICATION | R 03/15/2023 |
| CONTRACTOR DISCLOSURE ACKNOWLEDGEMENT | R 03/15/2023 |
| CONTRACTOR WORKING HOURS | R 01/17/2024 |
| COOPERATION BY CONTRACTOR | R 03/15/2023 |
| DELETION AND REDUCTION OF PLAN QUANTITIES (COUNTY) | R 03/15/2023 |
| DELETION AND REDUCTION OF PLAN QUANTITIES (TOWNSHIP) | R 03/10/2015 |
| EMPLOYMENT OF ILLINOIS WORKERS ON PUBLIC WORKS ACT | R 07/21/2020 |
| EQUIPMENT PARKING AND STORAGE | R 03/16/2023 |
| FIELD MEASUREMENTS | R 01/02/2024 |
| PREQUALIFICATION OF BIDDERS | R 03/16/2023 |
| PREVAILING WAGES | R 03/15/2023 |
| PROSECUTION OF WORK | R 03/15/2023 |
| RAILROAD PROTECTIVE LIABILITY INSURANCE (SPECIAL) | R 01/23/2023 |
| SPECIAL PROVISION FOR INSURANCE (COUNTY) | R 03/15/2023 |
| SPECIAL PROVISION FOR INSURANCE (TOWNSHIP) | R 04/13/2016 |
| UNIT PRICES FOR LOCAL AGENCIES | R 03/15/2023 |
| 200. Earthwork, Landscaping, and Erosion | Control |
| CLEAN CONSTRUCTION OR DEMOLITION DEBRIS_when | R 11/10/2014 |
| expected on site | |
| CLEAN CONSTRUCTION OR DEMOLITION DEBRIS_when NOT | R 03/15/2023 |
| expected on site | D 04/44/0040 |
| CLEARING AND PRUNING | R 01/11/2019 |
| MOWING (SPECIAL) | R 09/28/2017 |
| TREE REMOVAL | R 01/26/2017 |
| 300. Subgrades, Subbases, and Base Co | urses |
| 400. Suface Courses, Pavements, Rehabilitation, a | and Shoulders |
| ADA TILE MATS | R 03/29/2023 |
| AGGREGATE SHOULDERS | R 01/23/2023 |
| ASPHALT REJUVENATOR | R 02/28/2019 |
| BITUMINOUS MATERIALS – TACK COAT AND AGGREGATE – | R 12/28/2021 |
| TACK COAT | |
| BITUMINOUS SURFACE TREATMENT_A-2 | R 03/31/2022 |
| CAPE SEAL | R 02/28/2019 |
| CLASS B PATCHES | R 03/23/2023 |
| CLASS D PATCHES | R 01/18/2024 |
| CRACK SEALING (PCC) | R 03/23/2023 |

| DIAMOND GRINDING AND SURFACE TESTING | R 08/20/2018 | |
|-----------------------------------------------------------|------------------------------|--|
| FIBER MODIFIED CRACK SEALING | R 03/02/2023 | |
| FOG SEAL | R 04/03/2023 | |
| HOT-MIX ASPHALT DRIVEWAY REMOVAL AND REPLACEMENT | R 01/18/2024 | |
| HOT-MIX ASPHALT SURFACE COURSE | R 03/02/2018 | |
| HOT-MIX ASPHALT SURFACE REMOVAL – BUTT JOINT | R 01/30/2018 | |
| HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH | R 02/02/2018 | |
| HOT-MIX ASPHALT SURFACE REMOVAL | R 03/02/2018 | |
| POLYMERIZED HOT-MIX ASPHALT BINDER COURSE | R 01/17/2024 | |
| REINFORCED CONCRETE DRIVEWAY REMOVAL AND | R 03/26/2019 | |
| REPLACEMENT (SPL) | | |
| TEMPORARY ASHALT RAMPS | R 03/02/2018 | |
| 500. Structures | | |
| CONTROLLED LOW-STRENGTH MATERIAL | R 08/18/2023 | |
| STRUCTURE REPAIRS | R 03/21/2023 | |
| 600. Incidental Construction | | |
| ANTI-GRAFFITI COATING | R 10/11/2017 | |
| CATCH BASIN, MANHOLE, INLET, DRAINAGE STRUCTURE AND | R 03/23/2023 | |
| ADJUSTING FRAMES AND GRATES | 1 00/20/2020 | |
| COMBINATION CURB AND GUTTER REMOVAL AND | R 03/23/2023 | |
| REPLACEMENT | 1 00/20/2020 | |
| GUARDRAIL DELINEATION | R 01/10/2020 | |
| RIGHT OF WAY MARKERS | R 11/10/2014 | |
| TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) | R 09/14/2022 | |
| SHOULDER RUMBER STRIPS, 6-INCH | R 01/09/2024 | |
| TRANSVERSE RUMBLE STRIPS | R 01/27/2017 | |
| 700. Work Zone Traffic Control and Protection, Signing, a | | |
| BARRICADES, TYPE II (SPECIAL) | R 01/02/2024 | |
| LOCATION COMPLETION | R 03/15/2023 | |
| MAINTENANCE OF ROADWAYS TRAFFIC CONTROL | R 03/16/2023 | |
| DEFICIENCY | 103/10/2023 | |
| MODIFIED URETHANE PAVEMENT MARKING | R 01/17/2024 | |
| PAINT PAVEMENT MARKING | R 01/17/2024 | |
| PERFORMANCE INPSECTION AND ACCEPTANCE DEFICIENCY | R 01/25/2024 | |
| (PAVEMENT MARKINGS) | 1 01/23/2024 | |
| RECESSED REFLECTIVE PAVEMENT MARKER REMOVAL | R 08/23/2023 | |
| RECESSED REFLECTIVE PAVEMENT MARKERS | R 01/24/2023 | |
| SHORT TERM PAVEMENT MARKING | R 01/25/2024 | |
| SPECIAL SIGNING | R 04/06/2016 | |
| TEMPORARY RAISED PAVEMENT MARKERS | R 04/03/2023 | |
| | R 04/03/2023 R 01/25/2024 | |
| TRAFFIC CONTROL DEFICIENCY DEDUCTION | | |
| TRAFFIC CONTROL DEFICIENCY DEDUCTION | R 01/01/2015 | |
| 800. Electrical | | |
| DETECTOR LOOP REPLACEMENT | R 03/02/2018 | |
| UNDERGROUND RACEWAYS AND HANDHOLES (KDOT) | R 10/08/2020 | |
| 1000. Materials | | |

| FIBER MATERIAL CERTIFICATION | R 04/03/2023 | |
|----------------------------------------------------------------------------|---------------|--|
| MATERIAL TESTING DAILY NOTIFICATION (COUNTY) | R 03/23/2023 | |
| MATERIAL TESTING DAILY NOTIFICATION (TOWNSHIP) | R 07/24/2023 | |
| KDOT Traffic Special Provisions | | |
| Interconnect – COMPOSITE CONCRETE HANDHOLE (KANE CO. | R 10/20/2023 | |
| SUPPLEMENT) | | |
| Interconnect – ETHERNET MANAGED SWITCH, TYPE 1 | R 11/02/2023 | |
| Interconnect – ETHERNET MANAGED SWITCH, TYPE 2 | R 11/02/2023 | |
| Interconnect – FIBER OPTIC CABLE | R 10/25/2023 | |
| Interconnect – HANDHOLE, COMPOSITE CONCRETE | R 12/01/2023 | |
| Interconnect – NETWORK CONFIGURATION | R 12/01/2023 | |
| Interconnect – TEMPORARY INTERCONNECT (KANE CO. | R 10/20/2023 | |
| SPECIAL PROVISION) | 7.04/00/0004 | |
| Interconnect – THREE CELL FABRIC INNERDUCT | R 01/03/2021 | |
| Lighting – LUMINAIRE SAFETY CABLE ASSEMBLY | R 12/01/2023 | |
| Lighting – LUMINAIRE SHIELD | R 12/01/2023 | |
| Lighting – LUMINAIRES, LED (BDE) – KDOT AMENDMENT | R 12/01/2023 | |
| Lighting – MAINTENANCE OF LIGHTING SYSTEMS – KDOT | R 12/01/2023 | |
| AMENDMENT | D 00/45/0000 | |
| Signals - ACCESSIBLE PEDESTRIAN SIGNALS (KANE CO. | R 09/15/2023 | |
| SUPPLEMENT) | D 04/04/0000 | |
| Signals - BREAKAWAY DEVICE (KANE CO. SUPPLEMENT) | R 01/01/2023 | |
| Signals - CONTRACT GUARANTEE, ELECTRICAL (KANE CO. | R 09/15/2023 | |
| SUPPLEMENT) | D 12/01/2022 | |
| Signals - FULL-ACTUATED CONTROLLER AND CABINET (857.02TS) - KDOT AMENDMENT | R 12/01/2023 | |
| Signals - FULL-ACTUATED CONTROLLER IN EXISTING CABINET | R 12/01/2023 | |
| (857.01TS) - KDOT AMENDMENT | K 12/01/2023 | |
| Signals – INTERSECTION VIDEO TRAFFIC MONITORING SYSTEM | R 10/03/2022 | |
| WITH PTZ CAMERA | 10/03/2022 | |
| Signals - LIGHT EMITTING DIODE (LED) SIGNAL HEAD AND | R 09/15/2023 | |
| OPTICALLY PROGRAMMED LED SIGNAL HEAD (KANE CO. | 11 00/10/2020 | |
| SUPPLEMENT) | | |
| Signals - MAST ARM ASSEMBLY AND POLE (KANE CO. | R 09/15/2023 | |
| SUPPLEMENT) | | |
| Signals - MAST ARM SIGN PANELS (KANE CO. SUPPLEMENT) | R 09/15/2023 | |
| Signals - OUTDOOR RATED NETWORK CABLE | R 12/01/2023 | |
| Signals - RADAR VEHICLE DETECTION SYSTEM (886.03TS) - | R 12/01/2023 | |
| KDOT AMENDMENT | | |
| Signals - TEMPORARY TRAFFIC SIGNAL INSTALLATION | R 02/07/2022 | |
| (890.01TS) - KDOT AMENDMENT | | |
| Signals - TEMPORARY TRAFFIC SIGNAL TIMINGS (890.02TS) - | R 12/01/2023 | |
| KDOT AMENDMENT | | |
| Signals - TRAFFIC SIGNAL BACKPLATE, RETROREFLECTIVE | R 12/01/2023 | |
| (KANE CO. SUPPLEMENT) | | |

| Signals - UNDERGROUND RACEWAYS AND HANDHOLES (KANE CO. SUPPLEMENT) | R 09/15/2023 | |
|-------------------------------------------------------------------------------|--------------|--|
| Signals - UNINTERRUPTIBLE POWER SUPPLY, SPECIAL | R 01/03/2018 | |
| Signals - VIDEO AND RADAR HYBRID DETECTION SYSTEM | R 12/01/2023 | |
| Signals - VIDEO DETECTION SYSTEM (886.04TS) - KDOT AMENDMENT | R 03/29/2022 | |
| Signs - SIGN FACE, SIGN LEGEND, AND SUPPLEMENTAL PANELS (KANE CO. SUPPLEMENT) | R 09/15/2023 | |
| Signs - SIGN PANEL SUPPORTING CHANNELS (KANE CO. SUPPLEMENT) | R 09/15/2023 | |
| Signs - SIGN PANELS AND APPURTENANCES (KANE CO. SUPPLEMENT) | R 09/15/2023 | |
| Signs - TELESCOPING STEEL SIGN SUPPORT | R 09/15/2023 | |
| KDOT Temporary and Specialty Items | | |
| CONSTRUCTION LAYOUT | R 03/23/2023 | |
| ITEMS ORDERED BY THE ENGINEER | R 03/15/2023 | |
| WASHOUT BASIN | R 03/23/2023 | |